State of Tennessee
Sourcing Event 34101-11936

SCOPE OF WORK

ARCHAEOLOGICAL SURVEY
MULTIPLE READINESS CENTERS (RC’S) - NORTHEAST TENNESSEE
TENNESSEE ARMY NATIONAL GUARD

A. INTRODUCTION

The Tennessee Army National Guard (TNARNG), as an agent of the National Guard Bureau (NGB), is
responsible for the prudent management of cultural resources on all of its properties. All TNARNG
properties are managed in accordance with the various federal and state laws as delineated by the Army
National Guard Cultural Resources Handbook 2013 and the 5-year TNARNG Integrated Cultural
Resources Management Plan (ICRMP) 2019 respectively, which guides all activities that may impact
cultural resources on a site. Survey data and associated maps are used for mission planning and cultural
resources management, in addition to a variety of other planning purposes. Up to date baseline
information on archaeological and architectural characteristics are essential to informed cultural resources
management.

The properties to be surveyed are as follows: Bristol Readiness Center (RC) with 7 acres in Sullivan
County in the city of Bristol, Elizabethton RC with 14.5 acres in Carter County in the city of
Elizabethton, Erwin RC with 10 acres in Unicoi County in the city of Erwin, Greeneville RC with 12
acres in Greene County in the city of Greeneville, Jefferson City RC with 15 acres in Jefferson County in
the city of Jefferson City, Mountain City RC with 10 acres in Johnson County in the city of Mountain
City, Newport RC with 14.5 acres in Cocke County in the city of Newport, New Tazewell RC with 10
acres in Claiborne County in the city of New Tazewell, Rogersville RC with 11 acres in Hawkins County
in the city of Rogersville, Russellville with 15 acres in Hamblen County in the city of Russellville, and
Sevierville RC with 10 acres in Sevier County in the city of Pigeon Forge.

These state owned properties have never been surveyed for archaeological resources with Bristol RC
building #00001 and #00003 as well as Russellville RC building #00001 as the only architectural
resources having been surveyed. Both Bristol and Russellville buildings were considered National
Register of Historic Places (NRHP)-ineligible at their time of evaluation in 2011 and 2013 respectively.
The goal of this survey is to identify archaeological sites or features, if present for each site, which will
warrant further protection under applicable federal and state laws by delineating the site boundaries and
determining if any of the discovered sites are eligible for the NRHP.

In order to be eligible for the NRHP, archaeological sites, districts, buildings, structures, or objects, must
meet one of four criteria established by the National Park Service (NPS):

(a) Associated with events that have made a significant contribution to the broad patterns of history;

(b) Associated with the lives of persons significant in the past;

(c) Embody the distinctive characteristics of a type, period, or method of construction; represent the
work of a master; possess high artistic value; or represent a significant and distinguishable entity
whose components may lack individual distinction; and

(d) Have yielded, or may be likely to yield, information important in prehistory or history.

Additionally, the archaeological resource must have integrity of “location, design, setting, materials,
workmanship, feeling and association” to convey its significance (36 Code of Federal Regulations [CFR],
Part 60, Section 60.6).
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The TNARNG requests archaeological services (Contractor) for survey of approximately 129 acres at
multiple RC locations in Northeast Tennessee in order to fulfill the requirements set out in the National
Historic Preservation Act (NHPA), the National Environmental Policy Act (NEPA), and to determine the
appropriate resource management measures for future mission requirements.

B. OBJECTIVE

The objective of this Scope of Work (SOW) is to survey 129 acres of land for archaeological resources.
The information to be collected will be used for the continuation of the cultural resources management
program in striving to compile cultural resources’ site records and surveys. This will help further guide
for site preservation practices and advance our Section 106 process for federal “‘undertakings’
consultations.

The following are the objectives of this statement of work:

1. Archival research necessary to develop a historic context for the report of findings and aid in
the evaluation process.

2. Survey of approximately 129 acres that have not been surveyed to modern archaeological
standards in accordance with the NHPA.

3. Preparation of a comprehensive report summarizing the findings from the archival research,
field investigations, a historic context, evaluation recommendations, updated site forms, and
management recommendations in accordance with standards maintained by the Tennessee
State Historic Preservation Office (TN-SHPO).

All stages of this study will follow the guidelines established by the TN-SHPO, as presented in the
Tennessee SHPO Standards and Guidelines for Archaeological Resource Management Studies (October
2018). Principal Investigator/s and Field Director/s will meet the minimal professional qualifications for
archaeology as set forth in “Archaeology and Historic Preservation: Secretary of the Interior’s Standards
and Guidelines” (Federal Register, Volume 48, No. 190, September 29, 1983, Part IV, page 44739; see
also 36 CFR 61). Following the TN-SHPO’s Standards, direct field supervision by a professionally
qualified archaeologist is recommended for all archaeological projects.

C. MAJOR REQUIREMENTS

The following tasks must be completed for the Contractor to successfully accomplish the work under this
delivery order:

C.1 Task 1: Project Kick-Off Meeting

A Kick-Off Meeting will be performed in person, or virtual if the conditions necessitate it, with the
TNARNG Point of Contact (POC) prior to commencement of work. At this time, the Contractor will be
provided with background information relating to the study (i.e., previously completed Phase | survey
reports, architectural evaluations, photographs, maps, etc.), if available. The TNARNG POC will be
responsible for copying documents in cases where the original cannot be distributed to the Contractor for
use during the execution of this SOW. This information will include the following:

Maps showing the area of potential effect (APE) to be surveyed
Available topographic maps;

Current aerial photography of each respective property;
Previously conducted archaeological surveys:
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e Any additional requested information that is available and will assist in the archaeological
survey

Whenever possible, this information will be provided to the Contractor in electronic format. The
Contractor will be responsible for reviewing all provided data. In addition, the Contractor may
accompany TNARNG representatives on a field review of areas of cultural interest at each RC location.
This field review will serve to introduce the Contractor to the RC environment.

In addition, to be discussed at this meeting are the logistical needs of the project and deliverables.
Following completion of the Kick-Off Meeting, the Contractor will prepare a summary letter, indicating
an understanding of the current project and providing schedule for the archival research and field effort.
The Contractor will need to coordinate their field schedule with each site POC so that there are no
training area scheduling/use conflicts. Due to safety and mission training requirements, scheduling may
vary, so plenty of advanced notice is advised.

C.2 Task 2: Archival Research

Archival research is conducted to document the historical context and archaeological deposits of a site.
Initial archival research provides a basis for site identification in advance of discoveries of archaeological
remains at a project area. Such research is often undertaken at the beginning of a project to better
understand the local land use at the project location (farming or agricultural land use, domestic land use,
industrial land use, military land use, railroad-related land use, or other usage). Examples of research
materials examined during the course of the study include the study of historical maps (Sanborn Fire
Insurance Company Maps, old topographic and road maps, tax assessor’s maps, etc.), deeds and property
records, aerial photographs, and other documentation. The Contractor should perform the archival
research prior to the field effort.

Research materials may be available from the TNARNG, but also will require additional research efforts
by the Contractor at locations such as (but not limited to) the TN State Library and Archives; Universities
of Tennessee Libraries; each individual counties’ Tax Assessor’s Office; each individual counties’
Historical Society; and using online references as deemed credible. Results of this research should be
used to compile a historic context for inclusion in the report of findings.

C.3 Task 3: Submission of Project Work Plan

The Contractor will submit for review by the TNARNG POC a Project Work Plan detailing the scheduled
stages of the project and the proposed methodology to be used in each phase. The work plan will be
completed and approved by the TNARNG POC within one month following the kick-off meeting.

The methodology should be in accordance with scientific standards and those outlined by the Tennessee
SHPO Standards and Guidelines for Archaeological Resource Management Studies (October 2018). The
Tennessee Department of Archaeology (TDOA) is available to consult with regarding appropriate site
survey methodology.

The Contractor is responsible for obtaining any permits and authorizations that may be required to
complete this contract. Copies of all permits will be provided to the TNARNG POC within 30 days of
issuance. At minimum, the Contractor will need to apply for a permit with the TDOA.
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C.4 Task 4: Field Work

This portion of the project will be performed by personnel that meet the minimal professional
qualifications for archaeology as set forth in “Archacology and Historic Preservation: Secretary of the
Interior’s Standards and Guidelines” (Federal Register, Volume 48, No. 190, September 29, 1983, Part
1V, page 44739; see also 36 CFR 61) with methodology in accordance with the TNSHPO Standards and
Guidelines for Archaeological Resource Management Studies (October 2018).

The Contractor will perform an archaeological survey to identify possible site locations and their
respective boundaries. Archaeological surveys must include a systematic pedestrian walkover, a visual
inspection of the survey tract/APE, and the systematic collection of all artifacts from the ground surface.
Additional inspection, in most circumstances, will be necessary, such as systematic subsurface testing
(i.e., shovel tests, auger tests, etc.).

Survey intervals should not exceed 20 meters apart unless agreed upon by the TNARNG POC; 5-meter
intervals in a grid pattern (not merely N-S/E-W) are preferred for establishment of site boundaries.
Caution should be taken when testing around the perimeters of known sensitive areas such as the
cemeteries at Jefferson City and Mountain City RC’s. All fill should be sifted through ¥a-inch mess
screen. Tests are to be excavated to at least 50 centimeters below surface (cmbs) or until impenetrable
substrate (i.e., bedrock or clay), known sterile subsoil, or the water table is reached. Artifacts should be
collected following a defined sampling strategy that is applied consistently throughout the project and is
in accordance with the TN-SHPO’s Standards; artifacts must be cleaned, bagged, and labeled by
provenance.

Daily field notes and photographs must be recorded to document all survey activities, shovel tests, and
observations. All shovel tests, excavation units and features should be recorded with sub-meter accuracy
using a Global Positioning System (GPS -see C.6. Task 6 for specifications for collection parameters)
apparatus. Soil types, textures, and colors should be recorded using sand grain sizing gauges and Munsell
color designations. Photographs should be made with clear quality, high resolution (6-10 megapixels/300
dpi) photographs; a photographic catalog (photo log) should be made with the photographs to document
proveniences.

If new sites are encountered during the field effort, these sites will be recorded using the Tennessee Site
Survey Record form (which can be obtained from the Site File Curator Paige Silcox), the originals of
which are submitted to the TN-SHPO. Guidance and definitions of what constitutes an archaeological site
versus an isolated find can be found at the TDOA website that provides Frequently Asked Questions
(FAQ’s) for site reporting and an updated site form template. Also, consult the Georgia Council of
Professional Archaeologists’ (GPCA) Georgia Standards and Guidelines for Archeological Surveys
(revised 2014) for further guidance. Standing structures or structural remains found in association with
subsurface archaeological deposits should be recorded accordingly.

If human remains are discovered in the course of fieldwork, cease all work in the area of the discovery
and contact the TNARNG POC immediately. The TNARNG POC will follow the Inadvertent
Discoveries Standard Operating Procedure (SOP) and contact the State Archaeologist and local police
authorities.

TNARNG Project Personnel will complete a site visit of all cultural resources being investigated by the
Contractor concurrent to the review of the draft report. This field check of these sites is required for
management purposes and as part of the Quality Assessment/Quality Control (QA/QC) for the TNARNG.
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C.5 Task 5: Reporting

The project will include the preparation of a draft report and a final report detailing the results of the
archival research and the fieldwork. The draft report must be completed after completion of the archival
research and fieldwork, and must include a copy of the draft GIS data to populate the TNARNG GIS geo-
database. The final report must be completed incorporating any comments from the TNARNG POC and
the TDOA/TN-SHPO and must include the allotted numbers of Digital Video Discs (DVD’s) (see section
F-deliverables) to complete populating the final TNARNG GIS geo-database submittal.

The report will follow the general standards set forth in the Tennessee SHPO Standards and Guidelines
for Archaeological Resource Management Studies (October 2018), including a title page; management
summary; table of contents; introduction; literature/document search; environmental setting description;
research/field/laboratory methodology; GIS methodology; the results of the investigation; a historic
context within which to reasonably address, and provide a preliminary interpretation or evaluation
recommendation for each site; and copies of completed (typed) State Archaeological Site Forms.

Recommendations for sites should include whether the sites are eligible for the NRHP or not, and include
guidance for avoidance, protection/stabilization, or data recovery for future mitigation of adverse effects.

Upon acceptance of the draft report and its recommendations for sites by the TNARNG, a final will be
prepared. Contractor will not submit any draft or final reports to the TDOA/TN-SHPO. The Contractor
will submit reports to the TNARNG POC for review; submittal to the TDOA/TN-SHPO will be done by
the TNARNG POC.

Amended site forms should be made for any previously recorded archaeological sites visited through the
course of the survey, and new site forms shall be prepared for newly encountered sites.

The Contractor will submit artifacts to the TNARNG POC as “curation ready,” in accordance with 36
CFR 79.

C.6 Task 6: Geographic Information System (GIS) Database

Geospatial data collection should entail the use of mapping grade or better global positioning systems.
Sub-meter accuracy must be maintained for all cultural data collected, and the final deliverable will
include a GIS Methodology describing collection methodologies, real time differential corrections, and/or
post processing methodologies. The TNARNG Environmental GIS Program Manager will provide
Contractor with the required geo-database template(s) and accumulated background GIS data necessary to
support the current contract, along with an informative whitepaper describing acceptable data codes and
required data population fields if necessary.

GIS data submittals shall adhere to the following data standards: FGDC metadata compliant
(http://www.fgdc.gov/metadata), populated completely, SDSFIE 4.0 or above, compliant
(http://www.sdsfie.org/) and AR 115-13. All Global Positioning System (GPS) points must be collected at
sub-meter accuracy or better with real time correction as well as post processed for accuracy verification.
Additionally, GPS data shall be collected with a PDOP of 4 or better. Recommend that the data be
collected with a Trimble Pro-6H or equivalent device. Coordinate system and datum shall be WGS1984,
UTM, zones 16N or 17N depending on location.

Acceptable file formats for GIS data submittals are ESRI ArcGIS 10.3 or above, File Geodatabase. All
new data collected during the project must be post-processed to achieve sub-meter accuracy. Project data
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should be mapped in Universal Transverse Mercator (UTM Zone 16N or 17N) and referenced to the
WGS 84 datum.

A DRAFT GIS deliverable is required (Task 4a), and should accompany any documentation (i.e., survey
reports) submitted for review. GIS data acquired during the course of the study will be submitted for
review by the TNARNG GIS Program Manager along with the draft document. DRAFT GIS deliverables
will be checked for accuracy and completeness, including feature geometry, attributes, and metadata
requirements. Following review, two copies of the updated GIS data must be included with the FINAL
deliverables for the project on DVD without licensing or usage restrictions.

Contractor will coordinate with TNARNG GIS Section prior to initiating any field survey that requires
GIS/GPS data collection allowing sufficient lead-time for the GIS Section to observe data collection
during fieldwork if desired for collaboration and compatibility measures.

C.7 Task 7: Curation and Delivery of Documentation

All information collected during the implementation of this project becomes property of TNARNG and
the Department of Defense (DoD). This includes field records, laboratory records, artifacts, audio/visual
media, recordings, footage, still pictures, maps, GIS data, databases, photographic catalogs, artifact
catalogs, and other materials collected, produced or acquired with project funding. Deliverables will not
be subject to any kind of license, copyright, or other encumbrance. Materials produced using
TNARNG/DoD funding will not be sold for a profit. Artifacts must be cleaned, bagged, and labeled by
provenance prior to curation; curation requirements will follow standards established under 36 CFR 79
(Curation of Federally-Owned and Administered Archaeological Collections). These artifacts will be
turned over to the TNARNG POC for curation with the state of TDOA.

One hard copy and one electronic copy (the one electronic copy can be submitted through an email
Portable Document Format (.pdf) file or a safe and secure file transfer site; Army uses DoD SAFE-
https://safe.apps.mil) of the DRAFT report, along with the GIS draft data (electronic submittal only) will
be submitted to the TNARNG POC for review to ensure all needed information is included. To send files
through DoD SAFE, you will need to coordinate with the TNARNG POC, where than the “Request for
Drop-Off” can be initiated. The draft is due one month after completion of fieldwork.

Comments on the draft report will be returned to the Contractor within six weeks of receipt. Following
receipt of these comments, the Contractor has one month or until the end of the contract (six months from
initiation) to complete any changes and submit the final report.

Five hard copies and five electronic copies of the FINAL report will be submitted to cover TNARNG’s
needs as well as the needs of the TDOA/TN-SHPO. The preferred format for the actual report is the
optical character recognition enabled .pdf, with other supporting documentation in editable file formats.
All DVD’s must be labeled with the project name and number, and submitted with the hard copies of the
deliverables. The electronic copies should be presented on DVD. All data will be in editable files that can
be effectively incorporated into the TNARNG GIS system. Read-only files are not acceptable.

D. GOVERNMENT FURNISHED INFORMATION OR MATERIAL

The TNARNG shall furnish access to all requested data relevant to this project that is under its control.
This will include topographic maps and environmental data about the site, if available. The TNARNG
will provide access to the installation for the necessary fieldwork; however, the Contractor must notify the
TNARNG POC about the dates and times scheduled for fieldwork on the property.
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E. CONTRACTOR REQUIREMENTS AND RESPONSIBILITIES

The contract work shall be performed by or under the direct supervision of personnel who are
professionally qualified in archaeology as set forth in “Archaeology and Historic Preservation: Secretary
of the Interior’s Standards and Guidelines.”

The Contractor shall furnish, except as noted, all labor, materials, equipment, tools, transportation,
communications, and supplies required to complete the work in accordance with project specifications,
terms of the contract, and this SOW.

The contractor shall obtain all permits and authorizations that may be required to complete this contract.
Copies of permits will be furnished to the TNARNG POC within 30 days of issuance.

All information and data provided by TNARNG to the Contractor is for the purpose of fulfilling this
contract. This information is to be protected by the Contractor; it is not to be distributed or utilized for
any other purpose under penalty of law.

Upon completion of the Project, the Contractor shall protect all maps, photographs, specimen materials,
studies, surveys, inventories, evaluations, plans, and project reports obtained or collected during the
course of the Contract work in accordance with all regulations, laws and statutes. Copies of reports and
applicable related materials will be furnished to the TNARNG upon completion of the Contract.

Publication of results from this project is possible only with written permission and cooperation from the
TNARNG Environmental Office. Any manuscript must be approved by the TNARNG POC and the
TNARNG Public Affairs Office (PAQ) prior to submission for publication.

F. DELIVERABLES

All maps, historic documents and other items borrowed from the TNARNG or other contractors under
contract to the TNARNG are the property of the TNARNG and shall be returned to the TNARNG upon
completion of this Contract. The deliverables due in fulfillment of this Contract are summarized below:

F.1 Deliverables Description

Task | Description Deliverables

. . a) Attend meeting
1 Kick-Off Meeting b) Summary Letter (1 electronic copy)

a) Incorporate into report of findings
b) Any materials photocopied, books purchased, newspaper articles,

2 Archival Research photographs, maps or other materials produced, acquired or
obtained during the archival research.
Work Plan a) Proj_ect Work Plan _detailing survey methodologies _ _
3 Submission b) Copies of all permits and authorizations that are obtained during
the course of the contract work
a) 1 copy of original field notes
b) 1 copy of site maps and maps of survey areas
4 Field Effort c) 1 copy of shovel test rosters

d) 1 copy of photography log
e) 1 copy of GIS data (see task 6)
f) Incorporate into report of findings
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5 Report of Findings

b)

Draft report of findings (incorporating results of archival research,
field effort and oral histories; and providing eligibility
determinations for sites investigated) — one (1) hard copy and one
(1) electronic copy

Final report of findings (incorporating results of archival research,
field effort and oral histories; providing eligibility determinations
for sites investigated; and incorporating any comments from draft
documents ) — five (5) hard copies and five (5) electronic copies

6 GIS data

b)
c)
d)

e)
f)

Fully completed geodatabase that is FGDC compliant, metadata
conforming to SDSFIE requirements, and fully compatible with
ESRI products. All data must be post-processed using sub-meter
accuracy; UTM Zone 16N or 17N; referenced to WGS 84 datum.
The data must be checked for accuracy and completeness,
including feature geometry, attributes, and metadata requirements
Updated from field check QA/QC data from TNARNG

Populated SDSFIE compliant geo-database.

After DRAFT, one (1) electronic copy of geodatabase for review
(with 6a requests)

Two (2) copies of FINAL geodatabase on DVD (with 6a requests)
NOTE: Templates will be provided to Contractor from TNARNG
GIS if necessary

Curation and
7 Delivery of
documentation

a)
b)

c)

All artifacts from collection

All curation materials / artifacts, photographs / photologs, GIS
data and other items collected during study

All copies of field notes or other material not provided during
subsequent tasks.

F.2 Deliverables Compensation

The Contractor shall be compensated based upon the following payment methodology:

Goods or Services Description Contract Percentage
Tasks 1-3: (Kick-Off Meeting, Archival
Research, and Work Plan Submission) within 15%
thirty days from kick-off meeting
Task 4: Field Effort 35%
Tasks 5-6 a,a : Draft Report and Draft GIS Data
within one month of the completion of fieldwork 20%
Tasks 5-6 b,d: Final Report and Final GIS o
within one month or up to the contract completion 25%
Task 7: Curation Materials 5%

G. MEETINGS AND REVIEWS

Consultations and meetings will be conducted as necessary. At a minimum, this will include:

1. Kick-Off meeting — JFHQ, Nashville, TN in-person, on-site in-person if appropriate, or
virtual if the conditions necessitate it.
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2. Review of Project Work Plan — may be conducted in person or via phone/email.

3. Monthly progress report reviews — may be conducted in person or via phone/email.
4. Draft plan review — may be conducted in person or via phone/email.

5. Review of Final Report.

H. TECHNICAL REPRESENTATIVE

The TNARNG technical representative under this Contract is Gregory Turner at (615)313-0765. All
material submissions are to be sent to Mr. Turner at the following address:

Tennessee Army National Guard

Construction and Facilities Maintenance Office — Environmental Division
ATTN: Jonathan Guilford

3041 Sidco Drive

Nashville, TN 37204-4505

On-site personnel contact information will be provided as a separate attachment to the contract awardee.
All visits to each individual RC by the Contractor should be coordinated through the applicable
personnel.

The TNARNG Cultural Resources POC is Jonathan Guilford at (615) 313-0768
(jonathan.r.guilford.nfg@mail.mil).

The TNARNG GIS POC is James “Dave” Meadows at (615) 313-0837

(james.d.meadows.nfg@mail.mil). GIS/GPS requests must be coordinated in advance through Mr.
Meadows.

No TNARNG personnel, other than the Contracting Officer, shall have the authority to change or alter
these requirements. The Technical Representative shall clarify technical points or supply relevant
technical information, but no requirements in this statement of work or the SOW may be altered as a sole
result of such verbal clarification.

I. PERIOD OF SERVICE

The Period of service for this contract shall be 365 days from notice to proceed.

- END OF SCOPE OF WORK -
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